WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 11/22/ 1999

TI ME: 09: 39

* ok *

BI DS OPENED ON : Nov 4 1999
AWARDED ON : Dec 13 1999

PS&E JOB NO: 99A034
CONTRACT NO: 005775

REVISION NO : 1
REGON NO :1

VERSION NO : 5 WORK ORDER# : QE0221
HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 90 SI GNAL ELECTRI C | NC. TOTEM ELECTRI C OF TACOMA, | NC TRI- STATE CONSTRUCTI ON, | NC.
IRiknéNBE(T:EESwL (T:(A?TIE(E;\‘S 9012 S 208TH ST 2332 S JEFFERSON AVE 320 - 106TH AVE NE
094034 98031- 1499 98402- 1405 98004-5732
PROJECT KENT WA 980646209 TACOVA WA 984011093 BELLEVUE WA 980093686
COUNTY(S) : KI NG CONTRACTOR NUMBER : 766700 CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
5, 700. 00 7,500. 00 6, 000. 00 8, 000. 00
2 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S.
2, 100. 00 1, 400. 00 1, 375. 00 3, 000. 00
TRAFFI C
3 TEMPORARY CONC. BARRI ER
45. 0000 w 70. 0000 55. 0000 56. 0000 50. 0000
3, 150. 00 2,475. 00 2,520.00 2, 250. 00
4 REPAIR | MPACT ATTENUATOR
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
5 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 5, 500. 0000 2, 750. 0000 2, 500. 0000 2, 500. 0000
5, 500. 00 2, 750. 00 2, 500. 00 2,500. 00
6 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
10. 0000 HR 50. 0000 66. 0000 35. 0000 50. 0000
500. 00 660. 00 350. 00 500. 00
7 PAINT STRI PE
260. 0000 w 2.5000 2. 1500 2.2000 4.0000
650. 00 559. 00 572.00 1, 040. 00
8 PLASTI C DRAI NAGE MARKI NG
6. 0000 EACH 20. 0000 26. 9500 27.5000 50. 0000
120. 00 161. 70 165. 00 300. 00
9 PLASTI C GORE STRI PE
250. 0000 w 6. 0000 7. 5500 7.7000 7.0000
1, 500. 00 1, 887. 50 1, 925. 00 1, 750. 00
10 PLASTIC STOP BAR
7.0000 w 21. 0000 21.5000 22.0000 20. 0000
147.00 150. 50 154. 00 140. 00
11 RAI SED PAVEMENT MARKER TYPE 2
0. 1000 HUND 2, 000. 0000 591. 2500 600. 0000 600. 0000
200. 00 59. 13 60. 00 60. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/ 22/ 1999

* % *  BI D TABULATI ON REPORT * * * TI ME: 09: 39
PS&E JOB NO: 99A034 REVI SION NO : 1 BI DS OPENED ON : Nov 4 1999
CONTRACT NO: 005775 REGON NO : 1 AWARDED ON : Dec 13 1999
VERSION NO : 5 WORK ORDER# : QE0221
HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 90 SI GNAL ELECTRI C | NC. TOTEM ELECTRI C OF TACOMA, | NC TRI- STATE CONSTRUCTI ON, | NC.
IRiknéNBE(T:EESwL (T:(A?TIE(E;\‘S 9012 S 208TH ST 2332 S JEFFERSON AVE 320 - 106TH AVE NE
094034 98031- 1499 98402- 1405 98004-5732
PROJECT : KENT WA 980646209 TACOVA WA 984011093 BELLEVUE WA 980093686
COUNTY(S) : KI NG CONTRACTOR NUMBER : 766700 CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
12 PERMANENT SI GNI NG
L.S.
1, 800. 00 2, 750. 00 4,300. 00 2, 500. 00
13 SEQUENTI AL ARROW SI GN
32.0000 HR 25. 0000 11. 0000 12. 0000 10. 0000
800. 00 352. 00 384. 00 320. 00
14 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
3, 220. 00 1, 100. 00 3, 500. 00 1, 500. 00
15 TRAFFI C CONTROL LABOR
50. 0000 HR 33. 0000 37.5000 33. 0000 35. 0000
1, 650. 00 1, 875. 00 1, 650. 00 1, 750. 00
16 TRAFFI C CONTROL VEHI CLE
5. 0000 DAY 100. 0000 66. 0000 75. 0000 150. 0000
500. 00 330. 00 375. 00 750. 00
17 TRAFFI C CONTROL SUPERVI SOR
30. 0000 HR 45. 0000 40. 0000 38. 0000 50. 0000
1, 350. 00 1, 200. 00 1, 140. 00 1, 500. 00
18 CONSTRUCTI ON SI GNS CLASS A
6. 0000 e 175. 0000 137. 5000 250. 0000 150. 0000
1, 050. 00 825. 00 1, 500. 00 900. 00
Sc&Dl
19  TRAFFI C DATA ACCUMULATI ON AND RAMP METERI NG SYSTEM
L.S.
20, 360. 00 19, 500. 00 27, 500. 00 42, 000. 00
OTHER | TEMS
20 LOCKI NG SOLI D METAL COVER AND FRAME FOR CATCH BASI N
6. 0000 EACH 750. 0000 1, 075. 0000 750. 0000 500. 0000
4,500. 00 6, 450. 00 4,500. 00 3, 000. 00
21 ROADSI DE CLEANUP
EST.

1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00



DOT_RGGBO5

* ok *

PS&E JOB NO: 99A034
CONTRACT NO: 005775

REVISION NO : 1
REGON NO :1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

* Kk *

Bl DS OPENED ON :

DATE: 11/22/1999
TI ME: 09: 39

Nov 4 1999
AWARDED ON : Dec 13 1999

VERSION NO : 5 WORK ORDER# : QE0221
HAWY CSR 090 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 90 SI GNAL ELECTRI C | NC. TOTEM ELECTRI C OF TACOMA, | N TRI - STATE CONSTRUCTI ON, | NC.
:R’ik/éNBE‘(I;EFE{SwL (T:(A?TlEg\ls 9012 S 208TH ST 2332 S JEFFERSON AVE 320 - 106TH AVE NE
094034 98031- 1499 98402- 1405 98004- 5732
PROJECT KENT WA 980646209 TACOMA WA 984011093 BELLEVUE WA 980093686
COUNTY(S) : KING CONTRACTOR NUMBER : 766700 CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
22 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
23 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
24 SPILL PREVENTI ON PLAN
L.S.
800. 00 3, 500. 00 1, 000. 00 500. 00
CONTRACT TOTAL $62, 596. 00 $62, 483. 83 $68, 469. 00 $81, 259. 00



DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/ 22/ 1999

* % *  BI D TABULATI ON REPORT * * * TI ME: 09: 39
PS&E JOB NO: 99A034 REVI SION NO : 1 BI DS OPENED ON : Nov 4 1999
CONTRACT NO: 005775 REGON NO : 1 AWARDED ON : Dec 13 1999
VERSION NO : 5 WORK ORDER# : QE0221
W CSR 090 e 4TH BIDDER -------
TTLE : Isngng CREST WAY TO EB D W CLOSE COVPANY, | NG
RAVP METER MODI I CATI ONS 3317 3RD AVE S - 98134-1935
094034 PO BOX 24246
PROJECT SEATTLE WA 981240246
COUNTY(S) : KING CONTRACTOR NUMBER : 164000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
5, 700. 00 10, 000. 00
2 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S.
2, 100. 00 2, 700. 00
TRAFFI C
3 TEMPORARY CONC. BARRI ER
45. 0000 w 70. 0000 70. 0000
3, 150. 00 3, 150. 00
4 REPAIR | MPACT ATTENUATOR
EST.
5, 000. 00 5, 000. 00
5 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 5, 500. 0000 2, 782. 0000
5, 500. 00 2,782.00
6 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
10. 0000 HR 50. 0000 68. 0000
500. 00 680. 00
7 PAINT STRI PE
260. 0000 w 2.5000 3. 0000
650. 00 780. 00
8 PLASTI C DRAI NAGE MARKI NG
6. 0000 EACH 20. 0000 28. 0000
120. 00 168. 00
9 PLASTI C GORE STRI PE
250. 0000 w 6. 0000 6. 0000
1, 500. 00 1, 500. 00
10 PLASTIC STOP BAR
7.0000 w 21. 0000 17. 0000
147.00 119. 00

11 RAI SED PAVEMENT MARKER TYPE 2
0. 1000 HUND 2, 000. 0000 1,100. 0000
200. 00 110. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 11/ 22/ 1999
* % *  BI D TABULATI ON REPORT * * * TI ME: 09: 39
PS&E JOB NO: 99A034 REVI SION NO : 1 BI DS OPENED ON : Nov 4 1999
CONTRACT NO: 005775 REGON NO : 1 AWARDED ON : Dec 13 1999
VERSION NO : 5 WORK ORDER# : QE0221
W CSR 090 e 4TH BIDDER -------
TTLE : Isngng CREST WAY TO EB D W CLOSE COVPANY, | NG
RAVP METER MODI I CATI ONS 3317 3RD AVE S - 98134-1935
094034 PO BOX 24246
PROJECT SEATTLE WA 981240246
COUNTY(S) : KING CONTRACTOR NUMBER : 164000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
12 PERMANENT SI GNI NG
L.S.
1, 800. 00 5, 775. 00
13 SEQUENTI AL ARROW SI GN
32.0000 HR 25. 0000 13. 0000
800. 00 416. 00
14 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
3, 220. 00 1, 155. 00
15 TRAFFI C CONTROL LABOR
50. 0000 HR 33. 0000 36. 0000
1, 650. 00 1, 800. 00
16 TRAFFI C CONTROL VEHI CLE
5. 0000 DAY 100. 0000 68. 0000
500. 00 340. 00
17 TRAFFI C CONTROL SUPERVI SOR
30. 0000 HR 45. 0000 39. 0000
1, 350. 00 1, 170. 00
18 CONSTRUCTI ON SI GNS CLASS A
6. 0000 e 175. 0000 140. 0000
1, 050. 00 840. 00
Sc&Dl
19  TRAFFI C DATA ACCUMULATI ON AND RAMP METERI NG SYSTEM
L.S.
20, 360. 00 41, 742.00
OTHER | TEMS
20 LOCKI NG SOLI D METAL COVER AND FRAME FOR CATCH BASI N
6. 0000 EACH 750. 0000 1, 155. 0000
4,500. 00 6, 930. 00
21 ROADSI DE CLEANUP
EST.
1, 000. 00 1, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

*

PS&E JOB NO: 99A034 REVISION NO : 1
CONTRACT NO: 005775 REGON NO :1
VERSI ON NO : 5 WORK ORDER# : QE0221
HWY : SR 090

TITLE : SR 90

I SLAND CREST WAY TO EB
RAMP METER MODI FI CATI ONS

Bl D TABULATI ON REPORT * * *

------- 4TH BIDDER -------

D.W CLOSE COWMPANY, | NC.
3317 3RD AVE S - 98134-1935
PO BOX 24246

DATE: 11/22/1999
TI ME: 09: 39

BI DS OPENED ON : Nov 4 1999
AWARDED ON : Dec 13 1999

99A034
PROJECT SEATTLE WA 981240246
COUNTY(S) : KING CONTRACTOR NUMBER : 164000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
22 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1, 000. 00 1, 000. 00
23 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00
24 SPILL PREVENTI ON PLAN
L.S.
800. 00 15, 000. 00
CONTRACT TOTAL $62, 596. 00 $104, 156. 00



